

Record of Tender OpeningName of Tender: RDS RFT 23-002 Reconstruction of Bobcaygeon and Scotchline RoadsClosing Date/Time: June 2, 2023 @ 12:00 noonOpening Date/Time: June 2, 2023 @ 1:00 pmDepartment and Director: Director of Public Works – Mike Timmins

Attendees: Greg Bedard, Director of Finance; Vicki Bull, Deputy Clerk, Sherry Mulholland, Deputy Treasurer, Tammy McKelvey, Richard Howley, Fowler Const., Andy Forbes, Dufferin Const., Ashley Hunter, Thomas Contracting.

No. of Submissions: 3

No.	Name of Tenderer	Subtotal	HST	Total
1.	Dufferin Construction Company	Bobcaygeon Rd Section 1 1,038,642.45		
		Section 2 269,660.00		
		Section 3 1,457,582.00		
		TOTAL 2,765,884.45	359,564.98	3,125,449.43
		Scotch Line Rd Section 4 764,474.55		
		Section 5 468,171.00.		
		Section 6 1,240,420.00		
		TOTAL 2,473,065.55	321,498.52	2,794,564.07
		Grand Total 5,238,950.00	681,063.50	5,920,013.50

2-Jun-23

2.	Four Brothers Construction	Bobcaygeon Rd Section 1 635,634.00		
		Section 2 218,025.00		
		Section 3 1,199,200.00		
		TOTAL 2,052,859.00	266,871.67	2,319,730.67
		Scotch Line Rd Section 4 519,500.00		
		Section 5 403,650.00		
		Section 6 1,092,700.00		
		TOTAL 2,015,850.00	262,060.50	2,277,910.50
		Grand Total 4,068,709.00	528,932.17	4,597,641.17
2.	Fowler Construction	Bobcaygeon Rd Section 1 720,742.95		
		Section 2 147,905.65		
		Section 3 1,178,517.75		
		TOTAL 2,047,166.35	266,131.63	2,313,297.98

2-Jun-23

		Scotch Line Rd Section 4 520,130.21		
		Section 5 354,398.20		
		Section 6 1,063,284.70		
		TOTAL 1,937,813.11	251,915.70	2,189,728.81
		Grand Total 3,984,979.46	518,047.33	4,503,026.79

Notes: